
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    09/06/06                    IN ALAMEDA COUNTY AT VARIOUS                                       09/07/06
     CONTRACT NUMBER     04-0A8004                   LOCATIONS                                                CONTRACT CODE 'B '
     LOCATION            04-ALA-13-4.2/4.9                                                                     57 CONTRACT ITEMS
                         04-ALA-580-20.7/45.4
                         04-ALA-880-28.6/29.8
                                                     REMOVE AND REPLACE SIGNS                  FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    12   FUND TOTAL   HB1       5,305,000                         TOTAL NUMBER OF WORKING DAYS    160

 NUMBER OF BIDDERS  1    ENGINEERS EST      4,720,530.00   AMOUNT OVER      2,078,367.00         PERCENT OVER EST 44.03
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)      6,798,897.00    1              CORAL CONSTRUCTION COMPANY            503 682-2252  CC PREF CLAIMED
                                                                                                  00332441
                     B)  160 DAYS X   4000                  P O BOX 347                       FAX 503 682-0110
                    --------------------
                   A+B)     7,438,897.00                    WILSONVILLE OR  97070
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          09/06/06                                                                                                 09/07/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE AND PAVING (PARTIAL)
           LINCOLN CA

           BENTANCOURT BROTHERS                                         ELECTRICAL
           LIVERMORE CA

           HARRIS SALINAS                                               REBAR (PARTIAL)
           LIVERMORE CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS, TRAFFIC CONTROL (PARTIAL)
           NIPOMO CA

           STATEWIDE SAFETY AND SIGNS                                   OBJECT MARKERS AND ROADSIDE SIGNS (PARTIAL)
           NIPOMO CA

           UNITED RENTALS HIGHWAY TECHNOLOGY                            TEMPORARY K RAILING AND CRASH CUSHIONS
           SAN JOSE CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            4,500.00         4,500.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          290,000.00       290,000.00
       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            1,500.00         1,500.00
                         PROGRAM
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           20,000.00        20,000.00
       5 (S) 074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM           15,000.00        15,000.00
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           50,000.00        50,000.00
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          340,482.00       340,482.00
       8 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA          350               36.00        12,600.00
       9 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA           23            5,000.00       115,000.00
      10 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         2,910               60.00       174,600.00
      11 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA          410              225.00        92,250.00
      12     150662      REMOVE METAL BEAM GUARD RAILING                M           260               50.00        13,000.00
      13     150667      REMOVE DOUBLE METAL BEAM BARRIER               M            54               50.00         2,700.00
      14     150760      REMOVE SIGN STRUCTURE                          EA           23            7,000.00       161,000.00
      15     150771      REMOVE ASPHALT CONCRETE DIKE                   M           150              100.00        15,000.00
      16 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2           45              200.00         9,000.00
      17     153215      REMOVE CONCRETE (CURB AND GUTTER)              M           390               70.00        27,300.00
      18     038971      REMOVE CONCRETE (ISLAND)                       M3           42              350.00        14,700.00
      19     153230      REMOVE CONCRETE BARRIER (TYPE 50)              M           140              300.00        42,000.00
      20     156590      REMOVE CRASH CUSHION (SAND FILLED)             EA           22            1,300.00        28,600.00
      21     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           10,000.00        10,000.00
      22     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,000.00         3,000.00
      23     390102      ASPHALT CONCRETE (TYPE A)                      TONN        290              250.00        72,500.00
      24     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          680               90.00        61,200.00
                         AREA)
      25     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           320               40.00        12,800.00
      26     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           170               40.00         6,800.00
      27     510527      MINOR CONCRETE (ANCHOR)                        M3            1            7,000.00         7,000.00
      28 (F) 560208      FURNISH SIGN STRUCTURE (TUBULAR)               KG      112,770               11.50     1,296,855.00
      29 (SF)560209      INSTALL SIGN STRUCTURE (TUBULAR)               KG      112,770                1.00       112,770.00
      30 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       85,300               11.00       938,300.00
      31 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       85,300                1.00        85,300.00
      32 (F) 560233      FURNISH FORMED PANEL SIGN (OVERHEAD)           M2          230              180.00        41,400.00
      33 (F) 560234      FURNISH LAMINATED PANEL SIGN                   M2          390              250.00        97,500.00
                         (25.4 MM-TYPE A)
      34 (F) 560239      FURNISH SINGLE SHEET ALUMINUM SIGN             M2           40              135.00         5,400.00
                         (2.0 MM-UNFRAMED)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      35 (S) 561013      1372 MM CAST-IN-DRILLED-HOLE                   M            14            2,600.00        36,400.00
                         CONCRETE PILE (SIGN FOUNDATION)
      36 (S) 561015      1524 MM CAST-IN-DRILLED-HOLE                   M           230            5,700.00     1,311,000.00
                         CONCRETE PILE (SIGN FOUNDATION)
      37     566011      ROADSIDE SIGN - ONE POST                       EA           23              375.00         8,625.00
      38     820118      GUARD RAILING DELINEATOR                       EA          150               22.00         3,300.00
      39     820134      OBJECT MARKER (TYPE P)                         EA            9               95.00           855.00
      40     820151      OBJECT MARKER (TYPE L-1)                       EA            8               40.00           320.00
      41 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M           450              150.00        67,500.00
      42 (S) 839220      DOUBLE METAL BEAM GUARD RAILING                M           100              180.00        18,000.00
                         (WOOD POST)
      43 (S) 839312      DOUBLE THRIE BEAM BARRIER (STEEL POST)         M            54              300.00        16,200.00
      44 (S) 839528      BURIED POST ANCHOR                             EA            3            1,100.00         3,300.00
      45 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            4            4,350.00        17,400.00
      46 (S) 839561      RAIL TENSIONING ASSEMBLY                       EA            2              650.00         1,300.00
      47 (S) 839576      END CAP (TYPE A)                               EA            2              300.00           600.00
      48 (S) 839578      END CAP (TYPE TC)                              EA            4              460.00         1,840.00
      49 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA           20              650.00        13,000.00
      50 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            9            3,800.00        34,200.00
      51 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            8            3,200.00        25,600.00
      52 (S) 839601      CRASH CUSHION (TYPE CAT)                       EA            4            6,500.00        26,000.00
      53 (S) 839602      CRASH CUSHION (TYPE CAT) BACKUP                EA            4              600.00         2,400.00
      54     839701      CONCRETE BARRIER (TYPE 60)                     M           110              700.00        77,000.00
      55     839705      CONCRETE BARRIER (TYPE 60E)                    M            34            1,000.00        34,000.00
      56 (S) 860508      MODIFY SIGN ILLUMINATION                       LS     LUMP SUM          250,000.00       250,000.00
      57     999990      MOBILIZATION                                   LS     LUMP SUM          670,000.00       670,000.00

                                                                                                    A)          6,798,897.00
                                                                                                    B)   16 DAYS X    4000
                                                                                                           -----------------
                                                                                                   A+B)         7,438,897.00


